terms from a price standpoint. However, the Government reserves the right to conduct
discussions If later determined by the Contracting Officer to be necessary.

The Contract Completion Date {(CCD) is 01 March 2010.

Contractor may not begin work in the building until 01 June 2010. However, the
contractor will have the time from task order award until 01 June 2010 to
prepare/submit required submittals for review/approval as well performing other
administrative and contractual matters in preparation of the 01 June 2010 start
date.

Provide proposals in the following format:

Bid Item 0001 All work associated with the
renovation of Building 445
except for that listed for
Bid Item 0002, $

Bid Item 0002 All work associated with
conversion of common area to
[aundry $

TOTAL BID ITEMS 0001 & 0002 $

You may contact the OICC at (910) 451-2581 to Inspect site conditions, review available as-
built drawings, or Inquire about other on-site technical details. Any changes to the scope of
work wili be effected on a Standard Form (SF) 30,

This request does not constitute notice to proceed nor shall it be considered as a
commitment on the part of the Government. Any costs Incurred prior to issuance of a task
order cannot be reimbursed. Costs of such nature are considered to be for the benefit of
the Contractor and are incurred at his discretion. The successful offeror will be issued a
task order, which wili take the form of Department of Defense (DD) Form 1155, under their
contract as set forth In FAC 5252.216-9306, Procedures for Issuing Orders {MAR 2002).
Direction to proceed for each task order issued will be provided upon receipt and approval of
an acceptable performance bond and payment bond under each task order.

We appreciate your cooperation in preparing and submitting your proposal. If you have any
questions, please contact the undersigned at (910) 451-2582, ext 5232,

Sincerely,

MELISSA K. SPENCE
Contract Speclalist

Quality Performance...Quality Results
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